EXHIBIT 1: COST ESTIMATE
2003 Bottomlands Floodability Investigation

Green River, UT - Colorado River, CO - Gunnison River, CO
I. Labor per site

Task Project Manager |Project Hyd. Eng] Field Crew 3-per.* Crew Chief | |CadTech. HydroTech GPS Boat Average Costs|| Number Total

Hours Cost Hours| Cost |Hours Cost Hours| Cost |Hours| Cost |Hours| Cost |Hours| Cost |Hours| Cost per site of sites costs
Task 1 - Hydrographic Surveying 1 $61 $0 10 $1,867 $0 2 $109 $0 $5 $108 10 $60 $2,097| 8 $16,776
Task 2 - Engineering Analyses 1 $122 30| $2,477 $0 $0 10 $544 $0 $0 $0 $3,143] 1 $3,143]
Task 3 - Engineering Design 2 $244 70[ $5,781 $0 $0 10 $544 $0 $0 $0 $6,568" 3 $19,705
Task 4 - Construction Oversight 1 $61 $0 24 $4,481 64| $4,963 $0 $0 $8 $173 $0| $9,504 5 $47,522
Task 5 - Restoration Monitoirng 1 $61 $0 24 $4,481 $0 $0 $0| $13 $281 $0 $4,542, 3 $13,625
Subtotal 5 $549| 100| $8,258 58 $10,496 64| $4,963 22 $1,197 0 $0 26 $562 10 $60 $20,560 $100,772

Il. Other Direct Costs per site

Task 1 - Mileage Utah 800 Miles ¢ $0.36 Per Mile $288 $1,440
Task 1 - Mileage to G.J. / Delta Area 400 Miles ¢ $0.36 Per Mile $144 $1,440
Task 1 - Per Diem: Lodging and Food-10 days 8 Days ¢ $85.00 Per Day $680 $7,480
Subtotal $1,112 $10,360
Ill. Total Estimated Costs (l. and Il.) Total Cost $21,672 $111,132

Rates Based on Option Year 3: Project Manager ($121.96); Project Hyd. Eng ($82.58); Crew Chief 1($77.54); Crew Member ($54.58); Cad Tech ($54.39); Hydrographic Tech ($69.59); GPS ($21.63); Boat ($6.03)

* Field crew consists of Data Collection Crew Chief 1($77.54) and 2 @ Crew Member ($54.58)




